Lunsford Architects, Inc.

2470 Dr. Springs Road, Carterville, IL 62918 Ph: 618.956.9350

Fax: 618.956.9353

Bid Tabulation Sheet

Albers HVAC Replacement Project # 15035 Date: 3-16-16

Time: 3:30 p.m.

| HVAC Replacement | | | | | | | | | |
|-----------------------------------|--------|----------|---------|--------|--------------|-------------|------------|--|-------|
| Contractor | Add #1 | Bid Bond | Begin | Finish | Base Bid | Alt. Bid 1 | Alt. Bid 2 | Vol. Alt. Bid | Notes |
| Heartland Mechanical | Yes | Yes | 5/23/16 | 8/1/16 | \$214,500.00 | \$13,430.00 | | add \$11,340 for Seismic Curbs add\$11,000 for Hot Gas Reheat deduct\$3,800 to use duct sock | |
| J&R Mechanical | Yes | Yes | 5/23/16 | 8/1/16 | \$224,375.00 | \$8,620.00 | | | |
| Kohnen Air Conditioning & Heating | Yes | Yes | 5/23/16 | 8/1/16 | \$219,645.00 | \$11,512.00 | \$4,713.00 | add \$690 hail guards add \$2,870 for duct sock inflation kil | |
| Weeke Sales and Service | Yes | Yes | 6/1/16 | 8/1/16 | \$208,650.00 | \$17,299.00 | \$5,146.00 | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |